

My Searches

Enter Keyword(s)

Search

◀ previous | 1 of 157 | next ▶

Project | Firms | Planholders/Bidders | Plans | Specs | Addenda | Notes

Actions

Doylestown Library Employee Restroom Renovation



150 S Pine Street
DOYLESTOWN, PA 18901 USA
PA(BUCKS)

201800786584 v2

Action stage: GC Bidding
Bld date: 10/02/2018 @ 02:00 PM EDT
Valuation: C (200K to <300K)
*** Project delivery system:** Design-Bid-Build
*** Target start date:** * 11/01/2018
Owner type: Local Government
Special conditions: Prevailing Wage

Important Project Updates

Latest Updates:

Published date: 8/31/2018
Prior published date: 8/29/2018
First published date: 8/29/2018

Project Overview

Project type: Library, Miscellaneous Recreational.
Report type: Project
Sub project count: 0
First publish date: 08/29/2018
Prior publish date: 08/29/2018
Publisher: Dodge Data & Analytics
Type of Work: Alterations
Status: GC Bids to Owner October 2 at 2:00 PM (EDT)
Special conditions: Prevailing Wage
Status project delivery system: Design-Bid-Build
Publish date: 08/31/2018

Key Contacts and Bid Documents

Submit bids to: Owner (Public)
Bucks County Free Library
150 S Pine St Doylestown
PA
18901-4931
(USA)
E-mail: englerk@buckslib.org, http://www.buckslib.org/vendors
Architect: Bucks County Free Library
150 S Pine St Doylestown
PA
18901-4931
(USA)
E-mail: englerk@buckslib.org, http://www.buckslib.org/vendors
Owner (Public): Bucks County Free Library
150 S Pine St Doylestown
PA
18901-4931
(USA)
E-mail: englerk@buckslib.org, http://www.buckslib.org/vendors
Notes: B1PH14 - Mandatory Pre-bid meeting on September 11 at 9:00 AM EDT at the project site - Plans & Specifications are currently being indexed and enhanced by DDA and should be available within 1-2 business days
Bonds: 10% Bid Bond. 100% Performance Bond. 100% Payment Bond.
*** Plans available from:** * Owner (Public)

Construction Document Links:

Doylestown Library Employee Restroom Renovation

Bidders

Plans/Specs

Additional features: This project will includes two phases Phase one is to renovate two existing restrooms including updates to meet ADA standards Phase two is to add two additional family style restrooms to the employees lounge area

Planholders / Bidders

5 Planholders

◀ previous | 1 of 157 | next ▶