

HOME PROJECTS COMPANIES

Home > Project

My Searches	Enter Keyword(s)	Search
-------------	------------------	--------

< previous | 1 of 173 | next >

Project | Firms | Planholders/Bidders | Plans | Specs | Addenda | Notes

Actions

ITEM: Window Replacement (Venice Ashby Phase II) 201600721782 v1

Important Project Updates



Venice Ashby Phase II
DOYLESTOWN, PA 18901 USA
PA(BUCKS)

Action stage: Bidding

Bid date: 02/07/2017 @ 02:00 PM EST

Valuation: A (0 to <100K)

First issue bid stage IND: Y.

Project delivery system: Design-Bid-Build

Target start date: 04/01/2017

Owner type: Local Government

Latest Updates:

Published date: 12/12/2016

First published date: 12/12/2016

Project Overview

Project type: Custom Homes.

Report type: ITEM Only

Sub project count: 0

First publish date: 12/12/2016

Publisher: Dodge Data & Analytics

Type of Item: ALTERATION.

Item Code: Windows-Undsgntd. Windows-Metal-Install.

Item Category: WINDOWS/SKYLIGHT. WINDOWS/SKYLIGHT.

Status: Bids to Owner February 7 at 2:00 PM (EST)

Status project delivery system: Design-Bid-Build

Publish date: 12/12/2016

Key Contacts and Bid Documents

Submit bids to: Owner (Public)
Vaughn Collaborative
Chip Vaughn
(Architect)
Po Box 354 Washington Crossing
PA
18977-0354
(USA)
Phone:215-493-2701 Fax:609-695-2867

Engineer: **Bucks County Housing Authority**
Alan Krach
(Admin Officer)
350 S MAIN ST STE 205 DOYLESTOWN
PA
18901-4873
(USA)
Phone:215-348-9469 Fax:215-348-7140

Owner (Public):

Notes: DEWB14 - Mandatory pre-bid meeting January 10 at 9:30 AM (EST) at Venice Ashby Phase II, 5401 Beaver Dam Road, Bristol, PA 19007, 215 788-8519

Bonds: 10% Bid Bond.

Plans available from: Owner (Public) - US\$ 100 deposit. Non Refundable

Items: WINDOW REPLACEMENT VENICE ASHBY PHASE II

< previous | 1 of 173 | next >